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IntraPower Terrestrial

Pty Ltd: Service Conditions: ISDN

Product Group/Service |ISDN

Wholesaler IntraPower

Maximum Time to Repair Target — Priority 1 or 2

Site Visit Required Customer Site Location Standard Target
No CBD/Metropolitan/Regional 4 Hours
Yes CBD/Metropolitan 1 Business Day
Yes Regional 3 Business Days

Service Availability Target (Business Hours)

Availability Target

Standard Availability Target

Access to IHAN Network

99.90%

Calls unable to connect to “B” party due to network constraints

National (Domestic) < 0.5%
International < 0.2%

Calls connected to “B” party but lost due to network failure <0.01%

Service Availability Target — Rebate for Missed Target

Rebate Level based on Percentage Service Rebate % of Monthly Recurring Charge for

Unavailability the impacted Service
0.00% to 0.80% No Rebate
0.81% to 2.50% 10%
2.51% to 5.00% 20%

5.01% to 10.00% 30%

10.01% to 20.00% 50%

20.01% to 100.00% 100%
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IntraPower Terrestrial Pty Ltd: Service Conditions: ISDN

Service Activation Lead Time Targets — New Service

Standard Target

IP GOLD

Step Service Activation Component Target
1 Receipt of customer order by Account Manager - -
2 Order entry processing 1 Business Day 3 Hours

3 Acknowledgement of receipt of customer order

1 Business Day
after Step 2

4 Hours after
Step 2

4 Order entry into Wholesaler’'s system

1 Business Day
after Step 3

4 Hours after
Step 3

Receipt of order acceptance and cutover date from
Wholesaler

6 Business Days
after Step 4

6 Business Days
after Step 4

Confirmation to Customer with scheduled cutover
date Scheduled cutover date

1 Business Day
after Step 5

4 Hours after
Step 5

7 Cutover

8 Business Days
after Step 6

8 Business Days
after Step 6

Noatification of installation, configuration and

1 Business Day

1 Business Day

activation after Step 7 after Step 7

9 Installation completion 3 Business Days | 3 Business Days
P after Step 7 after Step 7

10 | Activation completion 1 Business Day 1 Business Day

after Step 9

after Step 9

Total New Service activation lead time target

23 Business
Days

21 Business
Days

Service Activation Lead Time Targets — Other Services

Service Activation Component

Standard Target

Service relocation

23 Business Days
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